






Scope of Work Roof Plan, 1:200@A3

Note: For North Aisle, refer also to S Aisle details (dwg RF502)

 Existing concrete roof tiles to be removed, roof structures repaired and new Welsh slate roof covering installed to match those on the Chancel, side Chapels and Old Sacristy.


 Parapet coping stones (incl. apex and kneeler stones) to be taken up, rebed and pinned, and pointed in lime mortar.

 Completed under previous phase: Comprehensive structural repairs undertaken and concrete tile roof covering replaced with Welsh slate. Abutments and parapets overhauled inconjunction.

This is one of the documents referred to in the contract.

Employer	Contractor
Sign .....	.....
Print name .....	.....
Signed by us this ..... day of ..... 20 .....	

Rev.	Date	Drn.	Chkd.	Description	Key Plan



Stage 5 - Contract Issue		Issued for construction	
CLIENT	The Roman Catholic Diocese of East Anglia	SCALE	1:200 @ A3
PROJECT	Great Yarmouth St Mary - Phase 2	DATE	05.10.21
DRAWING TITLE	Scope of Work, Roof Plan	DRAWN	CAL
		CHECKED	CAL
		JOB NUMBER	119.3.3
		DRAWING NO.	GA 200
		REVISION	5.00



CAROE ARCHITECTURE LTD  
Office 5, Unit 8, 23-25 Gwydir St  
CAMBRIDGE, CB1 2LG  
TEL: 01223 472 237  
WWW.CAROE.COM

Caroe Architecture Ltd. is a company limited by guarantee, registered in England & Wales. Registered no: 06027260; Lewis House, Great Chesterford, Essex CB03 0PF. ALL RIGHTS RESERVED.